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1.0

2.0

SCOPE OF WORK

DREDGING
ASH POND E
POSSUM POINT POWER STATION

LOCATION

Possum Point Power Station

The work 1s to be performed at Company's Possum Point Power Station located off 1-95
Exit 152A in Dumfries, Virginia. The coordinates for the site are lat. 38 32' 71" and long.
77 16' 10",

The station can be reached by truck or other highway transport vehicles via Virginia
Interstate 95.

DESCRIPTION OF THE WORK

2.1

22

General

Description - This work shall consist of the removal of the existing ash, coal by-
products, vegetation, and other miscellaneous materials that are currently located
in Ash Pond E and the placement of this material in Ash Pond D as directed by
the Company. E must be dredged to a clean close status. “Clean Closed” when
referring to the basin means completely clean of any ash (0% full).

All organic materials shall be removed from the surface prior to dredging and
placed in an area to be removed via truck to an appropriate landfill.

This work shall also consist of providing a haul ramp between Pond D and Pond
E to minimize the need for any truck travel on the county and state roads.

Mobilization

Description - This work shall consist of the performance of construction
preparatory operations, including the movement of personnel and equipment to
the project site, payment of insurance premiums and for the establishment of the
Supplier's offices, buildings and other facilities necessary to begin work on a
substantial phase of the contract.
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Method of Measurement - Payment for mobilization will be made on a lump
sum basis wherein no measurement will be made.

Basis of Payment - This item will be paid for at the contract lump sum price,
which price shall be full compensation for performing the work specified and the
furnishing of all materials, labor, tools, equipment and incidentals necessary to
mobilize and subsequently demobilize the construction preparatory operations.

Mechanical Dredging

Description - Dredging shall consist of transferring all coal combustion by-
products, and other materials from the Ash Pond E to Ash Pond D in the location
specified by the Company. Ash Pond E contains approximately 750,000 cuyds
(75%) of ash. Dewatering of the ash to facilitate this work shall be included in
this work.

Ash Pond D is located approximately (115) feet vertically and (3,500) feet
horizontally from Ash Pond E.

Ash Pond E is approximately 32 acres on the surface and up to approximately 40
feet deep. The ash was deposited in the pond via a slurry pipeline from the
station.

The data shown on the plans, and detailed in the Scope of Work are for the
information and guidance of the Supplier, the Company does not guarantee the
depth or character of the material.

The Supplier shall inspect the site to determine the conditions under which the
Work is to be performed.

Construction Methods - The area designated for ash placement is Ash Pond D.
The Supplier shall ensure that no erosion occurs on the project site as a result of
his operations and he shall make every effort to protect the slopes and other
features in Ash Pond D.

The Supplier shall be responsible for determining the effect of the shrinkage or
swell factor of the material and no adjustment will be made in pay quantities for
this factor. Additionally, the Supplier shall be responsible for evaluating the
specific gravity of the material to be dredged as it may affect the productivity of
the equipment proposed.

The Supplier shall take measures to prevent water from discharging through
openings between the stop logs out of the Ash Pond E. The Supplier shall
supervise and coordinate the sealing of stop logs by others (Crofton Diving or
other) to ensure that water does not leak through the structure. The Supplier shall
remove and install all stop logs as directed by the Company for the performance
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of the work, maintenance of Ash Pond E, and to control effluent water quality
Supplier shall notify the Company’s site representative prior to the adjustment of
the stop logs. Upon completion of dredging and during the demobilization
process, the Company will inspect the ash ponds and specify the water levels to
be maintained in the pond.

Environmental Considerations - The Supplier shall control erosion and siltation
caused by his operations through the use of devices and methods as necessary.
The Company reserves the right to require temporary measures not specifically
described herein to correct an erosion or siltation condition. The cost of
temporary erosion control is considered incidental to other items of work and will
not be measured for separate payment

Water Quality -The existing discharge from Ash Pond E is a VPDES permitted
facility with the following effluent limitations and monitoring requirements:

Monthly Averace Daily Maximum

Total suspended solids 30 mg/l 100 mg/1
Oil and Grease 15 mg/1 20 mg/1

Additionally, the following limitations shall also apply:
1. The discharge shall have a pH value between 6.0 and 9.0 at all times.
2. There shall be no discharge of floating solids or visible foam.

The Company will perform all testing and monitoring of any discharge to ensure
that the allowable limits are not exceeded. In the event that the actual effluent
quality is not acceptable as provided by the VPDES permit or as determined by
the Company, it will be the responsibility of the Supplier to manage the velocity
and volume of discharge by the manipulation of stop logs and gates so as to
maintain the effluent limitation specified. Additional siltation control measures
such as running either pond discharge through filter bags or “frac” tanks may also
be necessary.

Failure on the part of the Supplier to adequately maintain sediment control
devices in such a manner that water quality requirements are exceeded may result
in the Company suspending work until concentrated efforts have achieved the
desired result. Suspension of the work due to failure by the Supplier to maintain
effluent limits shall be at the sole expense of the Supplier.

The Supplier shall exercise every reasonable precaution throughout the duration
of the project to prevent pollution of rivers, streams or impoundments. Pollutants

such as chemicals, fuels, lubricants, bitumens, raw sewage, paints, sedimentation
and other harmful waste shall not be discharged.
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Pollution - The Supplier shall continuously monitor his equipment and promptly
correct any deficiency which may occur regarding the integrity of his equipment.

In the event the Supplier dumps, discharges, or spills any ash or coal by-product
or any petroleum product, the Supplier shall immediately notify the Company and
shall take immediate actions for containment and removal of the spill. All other
accidental spillage shall be contained and removed prior to completion of the
project.

The Supplier shall provide and implement a SPCC plan for equipment fuel and or
other chemicals during the dredging operations.

Protection and Restoration of Property and Landscape - The Supplier shall be
responsible for the preservation of all property and improvements along the line
of and adjacent to the work. He shall use suitable precaution to prevent damage
to all such property.

The Supplier shall be responsible for all damage or injury to real property as well
as property of any other character during the prosecution of the work resulting
from any act, omissions, neglect or misconduct in his method of executing the
work or in consequence of the non-execution thereof on the part of the Supplier.

The Supplier shall restore such property to a condition similar or equal to that
existing before such damage or injury was done by repairing, rebuilding or
restoring, as may be directed.

Even though the temporary haul road between Pond E and Pond D does not
constitute damage it shall be removed after completion of the project and the
gravel materials placed on the internal roads around the Pond area.

Method of Measurement - When payment is specified on a cubic yard basis, the
accepted excavation will be measured in its original position by cross-sectioning
the excavation area. Volume will be computed from the cross-section
measurements by the average end-area method.

Basis of Payment - The accepted quantities of excavation will be paid for at the
contract unit price per cubic yard, which price shall be full compensation for all
materials, labor, tools, equipment and incidentals necessary to complete the Work.

Payment will be made under:

Pay Item Pay Unit
Dredge Excavation (Ash Pond E) Cubic Yard
{PAG
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Acceptance of the Work

Partial Acceptance - If at any time during the execution of the project the
Supplier completes a unit or portion of the project, the Supplier may request the
Company's Representative to make final inspection of the unit or portion of the
project completed. If the Company's Representative finds upon inspection that
the unit or portion of the project has been completed in compliance with the
contract, and if it is found that the acceptance is in the interest of the project, he
may accept that unit or portion of the project as being completed and the Supplier
will be relieved of further responsibility for that unit or portion of the project.
Such partial acceptance shall in no way void or alter any of the terms of the
contract.

If any damage due to causes beyond the control of the Supplier is sustained by
such accepted unit or portion of the project, the Company's Representative may
authorize the Supplier to make the necessary repairs. In the absence of contract
prices covering the items of repair, the work will be paid for as provided in the
Contract.

Final Acceptance - Upon receipt of written notice from the Supplier of
presumptive completion of the entire project, the Company's Representative will
make an inspection and if all construction provided for and contemplated by the
contract is found completed to his satisfaction, that inspection will constitute the
final inspection and the Company's Representative will make the final acceptance
and the Supplier will be notified of such acceptance in writing within 5 days of
such inspection.

If, however, the inspection discloses any work, in whole or in part, as being
incomplete or unsatisfactory, the Supplier shall immediately correct such
deficiency. Upon completion or correction of the work, another inspection will be
made which will constitute the final inspection. In such event, the Company's
Representative will make the final acceptance and the Supplier will be notified of
such acceptance in writing within 5 days of such inspection. In any event, it is the
Supplier's responsibility to maintain the project until final acceptance, except
under such conditions as may be specifically exempted.

Final Determination of Quantities

When final inspection and final acceptance have been duly made by the
Company's Representative, the Company's Representative will prepare the final
statement of the quantities of the various classes of work performed. Thereafter
the Supplier will be afforded 10 days in which to review the final estimate before
payment.
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2.6

Access Maintenance During Construction

The Supplier shall maintain the work from the beginning of construction
operations until final acceptance of the Project. This maintenance shall constitute
continuous and effective work prosecuted day by day with adequate equipment
and forces to the end that the project site is kept in satistactory condition at all
times, including barricades and warning signs. Roadways as part of this access
maintenance would include the road around the Pond E and any internal station
roads to Pond D where piping or equipment could block access. This shall be of
utmost importance as it pertains to disturbance minimization of eagles nested in
the area south of Ash Pond D as noted in Section 8.0.

Unless otherwise provided, the roadways shall be kept open to all traffic by the
Supplier. The Supplier shall keep the portion of the project being used by public
traffic, whether it is through or local traffic, in such condition that traffic will be
adequately accommodated. Unless otherwise specified, the Supplier shall bear all
cost of maintenance work during construction and before the project is accepted
and of constructing and maintaining such approaches, crossings, intersections and
other features as may be necessary, without direct compensation; however, when
the Supplier confines his operations to a specific section of a project or to areas
adjacent to, but not including the surface of the roadway and reasonable width of
shoulder thereto, and the surface is not disturbed or damaged by his operations or
equipment, he shall not be responsible for the maintenance of the surface which
remains undisturbed or undamaged.

The Supplier shall keep the portions of the road being used by the public free
from irregularities and obstructions of any character which might present a hazard
or annoyance to traffic and in such condition that traffic will be adequately
accommodated.

Maintenance of Traffic During Suspension of Work - During any suspension,
the Supplier shall open to traffic such portions of the project and temporary
roadways or portion thereof as may be agreed upon between the Supplier and
Company for the temporary accommodation of necessary traffic during the
anticipated period of suspension.

Flagging Traffic — Competent and courteous flagmen shall be provided in
sufficient number to orderly control and, if necessary, to stop traffic, advise the
public concerning the delays and the manner in which they should proceed, and to
keep traffic in their respective lanes along the project. The flagmen shall use
either flags or sign paddles to regulate traftic; however, the use of both flags and
sign paddles on the same project will not be allowed.

Barricades and Warning Signs - The Supplier shall take all necessary
precautions for the protection of the work and the safety of the public as described
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2.7

herein. Highways closed to traffic shall be protected by barricades and other
warning devices, as required or approved by the Company.

Barricades and warning devices shall be illuminated where required during all
hours of darkness and during periods of low visibility. The Supplier shall erect
warning devices in advance of any location on the project where operations or
obstruction may interfere with the use of the road by traffic, and at all
intermediate points where the new work crosses or coincides with an existing
road. The Supplier shall maintain all sign faces and reflective surfaces of warning
devices in a clean and visible condition at all times. All barricades, warning
signs, lights, temporary signals and other protective devices shall conform to the
requirements of MUTCD, unless otherwise specified in the contract. The
reflective surfaces of all signs and safety devices furnished by the Supplier shall
be fabricated using encapsulated lens type reflective sheeting.

Character of Workmen, Methods and Equipment

The Supplier shall at all times employ sufficient labor and equipment for the
orderly prosecution of the work to full completion in the manner and time
required by these specifications and contract.

All workmen shall have sufficient skill and experience to perform properly the
work assigned to them. Workmen engaged in special or skilled work shall have
sufficient experience in such work and in the operation of the equipment required
to perform it properly and satisfactorily.

All equipment which is proposed to be used on the work shall be of sufficient size
and in such mechanical condition as to meet the requirements of the work and to
produce a satisfactory quality of work. Equipment used on any portion of the
project shall be such that no injury to the roadway, adjacent property, or other
areas will result from its use. The Company may order the removal and require
replacement of any unsatisfactory equipment. All Supplier owned or rented/leased
vehicles and/or equipment having oil or fuel leaks will not be permitted on
Company's property. When the methods and equipment to be used by the Supplier
in accomplishing the construction are not prescribed in the contract, the Supplier
is free to use any methods or equipment that he demonstrates to the satistaction of
the Company will accomplish the contract work in conformity with the
requirements of the contract.

When the contract specifies that the construction be performed by the use of
certain methods and equipment, such methods and equipment shall be used unless
others are authorized by the Company. If the Supplier desires to use a method or
type of equipment other than those specified in the contract, he may request
authority from the Company to do so. The request shall be in writing and shall
include a full description of the methods and equipment proposed to be used and
an explanation of the reasons for desiring to make the change. If approval is
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2.8

given, it will be on the condition that the Supplier will be fully responsible for
producing work in conformity with contract requirements. If, after trial use of the
substituted methods or equipment, the Company determines that the work
produced does not meet contract requirements, the Supplier shall discontinue the
use of the substitute method or equipment and shall complete the remaining
construction with the specified methods and equipment. The Supplier shall
remove any deficient work and replace it with work of specified quality or take
such other corrective action as the Company may direct. No change will be made
in basis of payment for the construction items involved nor the contract time as
the result of authorizing a change in methods or equipment under these
provisions.

Cooperation Between Suppliers

Company reserves the right at any time to contract for the performance of other or
additional work on or near the work covered by an existing contract.

When separate contracts are awarded within the limits of one project, each
Supplier shall conduct his work with a minimum hindrance to the work being
performed by other Suppliers. Suppliers working on the same project shall
cooperate with each other and, in case of dispute, Company shall be the referee
and its decision shall be binding upon all parties.

3.0 RESPONSIBILITIES OF SUPPLIER

3.1

32

Equipment and Tools

Supplier shall furnish and maintain all necessary equipment and tools required to
complete the Work. Supplier shall provide fuel, oil, and repair services for all of
its equipment. Equipment shall be maintained in safe operating order, and all
cranes will bear current inspection certifications. Any equipment failing to meet
required safety standards shall not be used and shall be removed from Company
property if requested by Company. Supplier shall provide Company's Site
Representative a copy of the current inspection certification for each crane
brought on site.

Support Facilities

32.1 General

Supplier shall provide all necessary facilities including but not limited to
offices (including necessary furniture, supplies and equipment), change
trailers, tool rooms and shops necessary to accommodate personnel and
equipment. Supplier shall furnish telephone and sanitary systems for these
structures as required. Such facilities shall meet all federal, state and local
requirements. Supplier shall obtain any necessary permits for these
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facilities. Company shall have right of access to these facilities. The size,
quantity, appearance and location of support facilities shall be approved
by Company before such facilities may be brought on site or erected.
Upon completion of the project, Supplier shall promptly remove all
support facilities from Company property.

3.2.2 Temporary Power

Supplier shall be responsible for distribution and maintenance of
temporary power. Required maintenance of the electrical system shall be
performed by qualified electricians furnished by Supplier.

Other Supplier Responsibilities

Supplier shall furnish qualified supervision and labor, administrative and
technical support necessary to complete the Work. All Supplier employees shall
be subject to Company's approval. Company reserves the right to request removal
of any employee whose presence is deemed detrimental to Company or to the
work being performed. Supplier's supervisory personnel or key craft personnel
shall not be replaced without the written consent of Company unless they cease to
be in the employ of Supplier.

33.1 Supervision

Supplier shall keep on the work site during its progress, a competent
representative in charge of the Work and any necessary assistants all
satisfactory to Company. The representative shall be in full charge, and
all instructions, oral and written, given to the representative shall be as
binding as if given to Supplier. The representative shall be identified in
writing to Company's Site Representative before mobilization on site and
shall remain on site during all working hours of the contract work and
until work is complete unless written approval by Company is granted for
the representative's absence.

Twice per operating shift, Supplier representative shall conduct a visual
inspection of the dikes and ash pond discharge. The purpose of the
inspection is to identify any problems or abnormal circumstances which
may need resolution. Company will provide a checklist which must be
completed after each inspection. The checklist will be included with the
daily Suppliers log.

3.3.2 Other Supplier Designees

Supplier shall designate from its work force individuals as required to
perform the following functions:
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334

3.3.6

3.3.7

33.2.1.
N/A

Permits
Supplier shall furnish all necessary permits and licenses required for the
performance of the Work, except those identified as being furnished by

Company.

Surveying

Supplier shall provide all survey and layout work required to support its
work.

Severe Weather

During periods of anticipated severe weather such as hurricanes, high
winds, or frigid temperatures, Supplier shall exercise all reasonable
precautions to protect its work, the work of other suppliers, existing site
facilities, and personnel from the potential damaging effect of such
weather.

Clean-Up

Company shall provide and maintain dumpsters for general construction
debris and trash barrels for paper. Supplier shall on a daily basis provide
for all clean up of its work areas and dispose all trash and debris at
Company-furnished dumpsters. Under no circumstances shall Supplier use
Company trash barrels for the disposal of construction debris.

Supplier shall provide whatever manpower and equipment that Company,
in its sole discretion, determines is necessary to clean adequately and
remove from its work areas all trash, dirt and debris that results from the
operations of Supplier and its sub-suppliers and suppliers.

Supplier shall maintain its material and equipment laydown areas both

inside and outside building areas in a neat and orderly fashion. These
laydown areas shall be specifically designated by Company.

Assurance of Equipment/Facilities Condition

Company may make certain pieces of construction equipment and/or
facilities available for Supplier's use. In using the equipment and
facilities, Supplier shall assure itself before use that they are safe and shall
assume all risk and responsibilities in its use of the equipment and
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facilities. Supplier shall hold Company harmless against any damages or
claims that may arise from such use. It is the responsibility of Supplier to
document in writing, before returning equipment to Company, that no part
of the equipment loaned to Supplier has been over-stressed or damaged in
any way as the result of its use. Supplier will be required to sign a waiver
to this effect to use any of Company's equipment.

Utility Property and Services

At points where the Supplier's operations are adjacent to properties of any
public or private utility, damage to which might result in considerable
expense, loss or inconvenience, work shall not commence until all
arrangements necessary for the protection thereof have been completed.

The Supplier shall cooperate with the owners of any underground or
overhead utility lines in their removal and adjustment operations in order
that these operations may progress in a reasonable manner and that
duplication of adjustment work may be reduced to a minimum, and that
services rendered by those parties will not be unnecessarily interrupted.

In the event of interruption to any utility service as a result of accidental
breakage, or as a result of being exposed or unsupported, the Supplier
shall promptly notify the proper authority and shall cooperate with the said
authority in the restoration of service. If utility service is interrupted,
repair work shall be continuous until the service is restored. The Supplier
shall be responsible for any damage to utilities due to neglect or due to his
methods of performing the work.

4.0 RESPONSIBILITIES OF COMPANY

4.1

42

Materials

None.

Other Company Responsibilities

421

Drawings and Specification

Plans and Working Drawing - Plans consisting of general drawings and
showing such details as are necessary to give a comprehensive
understanding of the construction contemplated will be furnished by
Company. Structure plans will, in general, show all necessary dimensions.
When dimensions are not shown in detail general features as are necessary
will be shown. Such dimensions which are affected by actual design
elements or parameters shall be adjusted as necessary to accommodate
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422

423

424

425

426

SAFETY

actual field conditions and shall be specifically denoted on the working
drawings.

Coordination

Due to construction sequence scheduling, close coordination and
cooperation among suppliers are required. Company reserves the right to
establish priority in the event scheduling conflicts occur and shall arrange
for required plant outages. Supplier shall provide at least one
knowledgeable representative to attend scheduling/ coordination meetings
called by Company.

Inspection and Testing

Company reserves the right to make any independent surveillance,
inspections, and tests deemed necessary to verify the quality of work being
performed. Any such inspections and tests performed by Company,
however, shall not relieve Supplier of its responsibility for performing the
Work so as to meet the quality standards and terms of this Contract,
including Supplier's performing such inspections and tests as are required
by this Contract. Supplier shall provide safe and proper facilities at all
times for the inspection of its work.

Facilities
Company will provide areas for material storage and fabrication. Security
enclosures and utilities for said areas shall be provided and maintained by
Supplier.

Permits

Company will furnish all Corps of Engineers and State Water Control
Board permits and licenses as well as notify said agencies of the work.

Surveys

Company will furnish initial and final surveys for Ash Pond E. Supplier
will be notified of the survey dates and times. Supplier, at their discretion
may witness the surveys.

5.1 Safety Requirements

Supplier shall perform all work under this Contract in accordance with the latest
edition of Company's safety procedure labeled "Safety". The current edition is
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attached hereto as Appendix A. While working on or around the water. Supplier
employees shall wear Coast Guard approved life preservers.

6.0 REPORTS AND SUBMITTALS

6.1 Progress Reports

Supplier shall furnish Company with a written progress report on a_weekly basis,
due on Monday, 9:00 AM for the preceding week. This report shall include, but
not be limited to, man-hours expended, quantity of materials dredged, progress on
schedule activities, reasons for not reaching planned completion for any activity.
This report shall reflect any differing site conditions, directives given to Supplier
by Company that Supplier feels may conflict with the original intent of the
Contract, etc. This report shall be reviewed regularly at a time, date and place on-
site agreeable to the parties.

6.2 Other Reports

6.2.1 Weekly Safety Meeting Report

6.2.2 Daily Log
Supplier's Site Representative shall maintain a written daily log. A copy
of the log shall be audited by the Company's Site Representative on a
regular basis. This report shall include, but not be limited to,

- any differing site conditions

- weather

- directives given to Supplier by Company that Supplier feels may conflict
with the original intent of the purchase order

- progress on schedule activities

- reasons for not reaching planned completion of any activity, the impact to
other scheduled activities and causes of such

- any delays, the impact to other scheduled activities and causes of such

- safety issues, dates and topics of safety meetings

- daily inspections of the existing dikes and ash ponds

- daily inspections of the pipelines indicating time and condition of the
pipeline

7.0 SPECIFICATIONS AND DRAWINGS
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7.1 Specifications
Distance from Ash Pond E to Ash Pond D

General Parameters:
(Note: Quantities are estimated, Supplier shall be responsible to verify quantities)

Estimated Distance: 3500 feet
Estimated Change in Elevation between E and D Ash Pond surfaces: 65 feet

Piping Parameters:(In the event piping is needed for parts of the work)

(Note: These are the minimum acceptable specifications — if Supplier determines,
through their evaluation than another size pipe is required — it must be clearly
identified to the Company )

Material Type: HDPE
Pipe Size: TBD

7.2  Drawings

Stone & Webster drawing entitled Dike Plan & Details Ash Pond E, Possum Point
Power Station dated 1967,

Dominion drawings entitled Topographic Survey of Ash Pond E Dike, Sheet 1, 2,
and 3 of 3, Possum Point Power Station, dated Nov. 16, 2010.

8.0  EAGLE DISTURBANCE MINIMIZATION
8.1 Project Constraints: Presence of eagle nests near Ash Ponds D & E

Bald Eagle — The bald eagle, while no longer listed as threatened or endangered,
is still protected under the Migratory Bird Treaty Act (MBTA) and the Bald and
Golden Eagle Protection Act (BGEPA). As relates to the dredge project, bald
eagles are specifically protected from “disturbance”. For example, if project
activities were to cause the adults to abandon their nest, or the young were to
leave the nest too soon and be injured, the company could be in violation of
BGEPA with negative consequences. The best eagle life history information we
have comes from Center for Conservation Biology researchers and from US Fish
& Wildlife Services (USFWS) observations at the Possum Point site. Based on
this information, we can expect that egg laying should commence around mid-
February, followed by a 30 day incubation period through mid-March with young
being hatched around April 1. This obviously means that dredging activities
associated with Ash Pond E will be ramping up and ongoing during a critical
period for these birds.
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The VA Department of Game and Inland Fisheries (VDGIF) has established Bald
Eagle Management Guidelines to help protect these birds. These guidelines
establish a protective buffer of 660 feet around such nests. Work is prohibited
within this buffer during the critical breeding and rearing season which extends
from December 15 to July 15 each year. Below is wording directly from the
guidelines:

Nest Visibility Guidance for minimum distance for Category
A and B activities near a nest

If the activity or completed project will | 660 feet, or potentially as close as existing

be visible from the nest tolerated activity of similar scope. Activities
within 660 feet should not be undertaken without
site-specific VDGIF consultation. Landscape
buffers are recommended. Clearing,
earthmoving, external construction, and
landscaping closer than 660 feet should be
conducted outside of the breeding season.

For these reasons, during dredging operations, bald eagle protection is an element
of this work scope.

8.2 Work Plan Recommendations: To Avoid and Minimize Bald Eagle Disturbance:

The two factors which most influence an eagle’s response to human activity are 1)
The activity’s visibility from the nest and 2) The regular occurrence of similar
activities near the nest. In this context, we want to focus heavily on minimizing
dredge visibility from nest PW1103 and minimizing any new activities which the
eagles have not experienced (i.e., constant noise from the dredge).

8.2.1 In general, use distance, landscape and timing buffers to minimize
disturbance.

8.2.2 Access to Ash Pond E is restricted to those areas outside of the protective
660’ bald eagle buffer. (See attached eagle map photo with eagle buffer
perimeter for nest PW1103.) This would include truck entry to and exit
from the pond, refueling, maintenance/repair, and associated equipment.

8.2.3 Access to Ash Pond D is restricted to those areas outside of the protective
660’ bald eagle buffer. (See attached eagle map photo with eagle buffer
perimeter for nest PW0201.) This would include truck entry to and exit
from the pond, refueling, maintenance/repair, and associated equipment.

8.2.4 Any staging of equipment or materials on the site is restricted to those
areas outside of the protective 660’ bald eagle buffers associated with
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Ponds D and E. (See attached eagle map photo with eagle buffer
perimeters for nests PW0201 and PW1103.)

8.2.5 Equipment movement within Ash Pond E is restricted to those areas
outside of the protective 660’ bald eagle buffer but shall be allowed later
in the dredging operation. When allowed work in the South West corner of
the Pond will be restricted to 2 pieces of equipment (one haul unit and one
load unit) except in the case of an emergency.

8.2.6 In as much as possible, dredging on Pond E should be sequenced to begin
as far from the nest as possible thus allowing time for the trees to leaf out
and provide a visual buffer before moving closer.

8.2.7 Placement of any needed piping should be as far away as possible from
nest PW0201

8.2.8 Noise resulting from the dredge operation on Ponds D and E must be
reduced to the maximum extent practicable. Because continuous noise
from the engines will be introduced as an environmental variable which
the birds have not experienced, this must be minimized using the best
available technology and methods.

8.2.9 Highway traffic patterns and intensity associated with Ash Pond E
dredging s assumed to be consistent with pre-existing conditions and thus
no disturbance impact is anticipated.

{PAG

00011593



